



# UNIDADE DE GESTÃO DE PROJECTOS ESPECIAIS

## CABO VERDE RENEWABLE ENERGY AND IMPROVED UTILITY PERFORMANCE PROJECT

Av. China, Edif. Tribunal Constitucional, 3º andar  
CP: 145, Chã-d'Areia, Cidade da Praia, Cabo Verde  
Telefones: (+238) 261 75 84 / 261 59 39  
Fax: (+238) 261 59 39

[www.governo.cv](http://www.governo.cv)

### CLARIFICATION Nº5

#### **Project: Renewable Energy and Improved Utility Performance Project (REIUPP)**

#### **Contract title: ISD No: 009/REIUP/UGPE - Engineering Procurement, and Construction for**

- FOGO island - Solar PV plant (capacity: 1.3 MWp)
- SANTO ANTAO island - Solar PV plant (capacity: 1.2 MWp)
- SAO NICOLAU island Solar PV plant (capacity: 0.4 MWp)
- MAIO island Solar PV plant (capacity: 0.4 MWp)

**QUESTION 13:** *We are a young company in the market and we do not have a financial history of 5 years. just one year is enough.*

**Answer 13:** Please, refer to the Qualifications Criteria- Table 1, on table 3. Financial Situation and Performance regarding financial capabilities.

**QUESTION 14:** *The financial documents would be necessary to complete one for Cabo power and another for the joint venture or only the joint venture data is sufficient.*

**Answer 14:** Please, refer to the Qualifications Criteria- Table 1- on table 3. Financial Situation and Performance regarding the Joint Venture Requirement's.

**QUESTION 15:** *Form con2 and the rest must be completed one for each or just one for both.*

**Answer 15:** Please, refer to the Qualifications Criteria- Table 1- 2. Historical Contract Non-Performance regarding the Joint Venture Requirement's.

**QUESTION 16:** *There is no template for the 2-PM contract/project Management Capability table, as well as Sustainable Procurement.*

**Answer 15:** Please refer to the Clarifications 3, answer nº 4 sent and published on the UGPE website on the following link: [https://backend-ugpe.gov.cv/wp-content/uploads/2023/03/Clarification-No-3-009\\_REIUP-PV-Power-Planfinal.pdf](https://backend-ugpe.gov.cv/wp-content/uploads/2023/03/Clarification-No-3-009_REIUP-PV-Power-Planfinal.pdf)

UGPE, March 14, 2023.