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1 Framework 

1.1 Framework/Current situation 

The creation of centralities requires organized cities, as planned, safe cities, with a 

good level of sanitation and with a civic and environmental awareness function. They 

are vital centers for boosting the local economy, which is why investments in 

territorial planning, regeneration, rehabilitation and urban and environmental 

upgrading are reproductive at an economic and social level, which, added to the 

dimensions related to municipal attitudes and citizenship, enhance the quality of the 

territory. 

Cabo Verdean legislation, by Legislative Decree No. 1/2006 of February 13, 2006, 

established the Basic Law for Spatial Planning and Urban Planning (LBOTPU), which 

was amended for the first time by Legislative Decree No. 6/2010 of June 21, and for 

the second time by Legislative Decree No. 4/2018 of July 6, 2018. Legislative Decree 

No. 6/2010 of June 21, and the second amendment by Legislative Decree No. 4/2018 

of July 6, 2018, which in Base VII defines the Territorial Management System, in 

which spatial planning and urban planning are based on a territorial management 

system that takes into account the territory as a whole, keeps its unity, respects 

territorial diversity and discontinuity, preserves biodiversity and strengthens 

resilience to disaster risks. 

The Territorial Management Instruments (IGT), according to Base VIII of the LBOTPU 

and Article 14 of the National Regulation of spatial planning and urban planning 

(RNOTPU) defined in Decree-Law no. 43/2010 of December 10, amended by Decree-

Law no. 61/2018 of December 10, are typified according to the different functions 

they perform: 

 Strategic 

o National Spatial Planning Directive (DNOT) 

o Regional Spatial Planning Scheme (EROT)) 

 Regulatory 

o Special Spatial Planning Plans (PEOT) 

o Detailed Plans  

The Detailed Plan, as an urban plan, is the territorial management instrument that 

defines in detail the land use parameters of any delimited area of municipal territory, 

the use of which is defined by the Municipal Master Plan (PDM). It develops and 



 
 
 
implements proposals for the spatial organization of any specific area of municipal 

territory, defining in detail the design of the form of occupation and serving as the 

basis for infrastructure projects, building architecture and outdoor spaces, in 

accordance with the priorities established in the PDM.  

Despite the scarcity of financial resources, the government has made an effort to 

provide municipalities with Detailed Plans (DP), some of which are currently in the 

final stages of implementation. However, given the number of DPs identified in the 

PDM, there is still a significant need for work in this direction, especially to meet the 

needs of the city's expansion, from a proactive planning perspective, and also for the 

requalification and rehabilitation of neighborhoods that have grown in a disorganized 

way.  

2 Scope: general objective, specific objectives and expected results 

2.1 General objective  

The general objective of the Technical Assistance in question is to hire an urban 

planning consultancy and design company to draw up the Detailed Plans (DP) 

provided for in the Municipal Master Plans (PDM). The aim of the DPs is to develop 

and implement the PDMs in order to structure the occupation of land and its use, 

providing a reference framework for the application of urban policies and defining the 

location of the main infrastructures and public facilities. 

The PDs will cover areas of the municipality's territory that are included in the urban 

perimeter of the PDM, as well as rural land that complements one or more urban 

perimeters and that is necessary to establish an integrated planning intervention. 

They may also cover other areas of the municipality's territory that could be used for 

urban uses and functions, namely the location of industrial, logistics or service 

facilities or parks, or the location of tourist developments and associated equipment 

and infrastructures. 

With the implementation of DPs, we will have the planning instruments that govern 

the spatial organization of a specific part of the municipal territory, integrated into 

the urban perimeter, which requires an integrated intervention, developing, in 

particular, the qualification of the soil. The DP is the planning instrument that defines 

in detail the land use parameters of any delimited area of municipal territory, 

according to the use defined in the PDM.  



 
 
 

2.2 Specific objectives (needs) 

The DP develops and implements proposals for the spatial organization of any specific 

area of the municipal territory, defining in detail the design of the form of occupation 

and serving as the basis for projects for the implementation of infrastructure, the 

architecture of buildings and outdoor spaces, in accordance with the priorities 

established in the implementation programs contained in the PDM. The DP can be 

characterized, exclusively or predominantly, as urban expansion or rehabilitation and 

rural habitat and can develop and implement territorial action programs. 

Due to the strong tourist pressure that Cabo Verde has come under, it has become 

even more important to provide municipalities with planning tools for their territory, 

to allow for sustainable growth.  

In this context, and in close collaboration with the municipalities, urban areas have 

been identified which, due to their tourist and economic potential, are in urgent need 

of Detailed Plans for integrated planning of urban expansion and rehabilitation. 

The following table shows the PDs proposed in the PDMs, which will be put out to 

tender, the selection criteria for which were based on the following principles:  

a) Municipalities that have not yet received funding to draw up the DP; 

b) Municipalities whose area of intervention coincides with the areas of 

intervention of the housing program identified through the National Housing 

Plan (PLANAH); 

c) Municipalities with the highest incidence of soil availability problems for 

construction in order to help define and solve the problem; 

The specific objective of contracting companies is:  

 The preparation of Detailed Expansion and Urban Rehabilitation Plans in 

Cabo Verde, identified from among the DPs (proposed in the PDMs) listed in 

the table below: 

Number Municipalities Quantity Location Area 

1 Porto Novo 1 Chã de Matinho  60ha 

2 Ribeira Grande de 

St 

1 Ponta do Sol 60ha 

3 Ribeira Brava 1 Centro de Ribeira 

Brava 

60ha 

4 São Vicente 1 Ribeira de Julião 4  60ha 



 
 
 

Total  4   

 

2.3 Results to be achieved by the contractor  

The following results are expected to be achieved:  

 Technicians and decision-makers in the beneficiary municipalities with the tools 

to plan and implement urban regeneration projects, with a strong positive impact 

on people's quality of life and on boosting the local economy and the environment;  

 Increasing the quality of implementation of the instruments defined in Cabo 

Verdean legislation for territorial planning;  

 Improvement of the management and communication procedures assimilated by 

the actors involved in this project, namely local councils, residents and investors;  

 Development of methodologies and procedures to consolidate sustainable project 

management; 

 Inclusion of the theme of Risks and Disasters in the Plans, in line with the latest 

legislative amendment; 

 Assessment of the environmental and social aspects that are inherent to the 

interventions to be carried out;  

 Identification and evaluation of alternative scenarios that take into account the 

territorial scope and the most strategically relevant environmental and social 

issues in the objectives of the DP and the description of how the comparative 

assessment of such scenarios  justify the chosen alternatives; 

 Contribution to the national dissemination of good project management practices 

resulting from international partnerships; 

 A careful analysis of stakeholders and affected parties should be carried out at 

the start of the preparation of the DP, in order to identify priority groups and the 

most appropriate methods of communication and participation. In this 

identification, the groups that may be most significantly affected by the DP and 

the most vulnerable groups should be prioritized, for which particular attention 

should be given to how their inclusion in the participation process will be 

promoted, with a minimum of barriers, taking into account, among others, gender 

equity; 

 Ensure that the different actors in the private sector and civil society are consulted 

in the drafting and validation of the plans, through the public consultation process 



 
 
 

defined in the law and an effectively participatory planning process throughout its 

entire phase; and 

 Providing municipalities with mechanisms to promote the fiscal/economic 

sustainability of new settlements, reducing the costs of installing and maintaining 

infrastructure for governments (central and local) and increasing levels of 

accessibility for current and future residents and users of the regions covered by 

the plans. 

3 Hypotheses and risks 

3.1 Hypotheses underlying the project intervention  

The Detailed Redevelopment and Expansion Plans are the planning instruments that 

define in detail the parameters for sustainable land use.  

3.2 Risks  

 The dispersion of basic elements for characterizing the reference situation; 

 The long duration of the implementation of DPs, as a legal instrument for 

territorial planning; 

 Challenges in monitoring and managing multi-year projects; and 

 Accompanying the various actors at the appropriate times, in accordance 

with legal requirements, namely at the time of the public consultation. 

4 Scope of the project 

4.1 General considerations  

4.1.1 Description of the work to be done and products to be delivered 

The Detailed Plan must consist of the following documents, drawn up taking into 

account Decree-Law no. 43/2010, of September 27, as amended for the first time by 

Decree-Law number 61/2018, of December 10, 2018:  

 Regulations;  

 Graphics;  

 Report, including a Strategic environmental and social assessment (SESA) that 

will guide the management of environmental and social risks of the planned 

projects, suggesting measures to mitigate them;  

 Implementation and financing program.  



 
 
 
The above-mentioned documents must be delivered in paper or physical format (2 

copies) and digital format, with the final delivery being in open format (DWG and 

SHP), as shown in point 4.3.   

4.1.2 Geographical area covered  

It covers the municipalities of Porto Novo (Chã de Matinho), Ribeira Grande de Santo 

Antão (Ponta do Sol), Ribeira Brava (Centro de Ribeira Brava) and São Vicente 

(Ribeira de Julião 4), each of which has a plan for implementing the National Housing 

Program. And or sites previously identified by the PDM.  

4.1.3 Target groups  

The resident population and others who carry out their economic activities there, 

national and international tourists, and the country as a whole.  

4.2 Specific activities  

The Detailed Plan must be made up of material parts (material content) and 

documentary parts (documentary content), drawn up taking into account Decree-

Law no. 43/2010, of September 27, which approves the National Spatial and Urban 

Planning Regulation (RNOTPU) prior to the first amendment made by Decree-Law no. 

61/2018, of December 10, 2018.  

4.2.1 Documentary Content 

The DP must contain the following points: 

Report(s):  

 Volume 1 or 1st part of the Report: Characterization and diagnostic study 

with emphasis on the biophysical characterization of the study area  

(identifying in a detailed way the risk areas, environmental characteristics of 

the affected area, state of the environment, main environmental and social 

problems for the plan and the natural areas to protect) and socio-economic 

characterization;  

 Volume 2 or Part 2 of the Report: Development strategy 

 Volume 3 or 3rd part of the Report: Complementary Annex 

 Volume 4 or 4rd part of the report: Strategic Environmental and Social 

Assessment. This document must include the general good environmental 

practices to be adopted for any intervention within the area. At the social level 



 
 
 

it must address the different mechanisms for engaging stakeholders and 

affected parties, the IEC plan, the complaint mechanisms, the gender issue, 

GBV etc.  

The Strategic Environmental and Social Assessment (SESA) of the planned 

interventions should comply with the national legislation in force and the 

World Bank's Environmental and Social Framework (ESF), the 10 

Environmental and Social Standards as well as the World Bank Group's 

General Environment, Health and Safety Standards. 

Regulations 

Execution program 

Graphics: 9 pieces minimum 

 Topographic survey/ National System (Lambert): Sc. 1/500  

 Framework plan 

 Plan of the existing situation 

 Conditioning plan 

 Successive Expansion Plant 

 Development Scheme 

 Legal plant 

 Overview plan 

 Urban Mobility Plan  

 When applied, plant (or layer):  

 Hydrographic 

 Landscape units 

 natural heritage 

 cultural heritage 

 digital terrain model 

 Hypsometry 

 slope and slope orientation 

 Noise 



 
 
 

 DR - Disaster Risks 

 

4.2.2 Material content:  

The DP must contain at least the following points, based on the various laws in force 

and urban development projects: 

4.2.2.1 Report(s) 

The written documents must justify the main solutions adopted and their integration 

into the planning and programming of the Municipality's activity, namely the 

following: 

 Volume 1 or 1st part of the Report: Characterization study and socio-

economic diagnosis regarding:  

 Cultural and natural values to be protected 

 Socio-economic characterization 

 Extract from the PDM 

 Adapted or detailed provisions 

 Land situation and property division when registered 

 Schematic description of urbanization works 

 Typology of existing building types, and other elements considered of 

interest for the Study 

 Volume 2 or Part 2 of the Report: Planning Report incorporating the 

Development Strategy in relation to:  

 Location 

 Sizing parameters for green spaces and areas for collective use in 

accordance with the PDM  

 Distribution and development of economic activities  

 Main solutions 

 The report should also: 

 Demonstrating economic and environmental sustainability through 

demographic indicators and levels of supply and demand for land in areas 



 
 
 

of urban expansion. Adequacy of supply in the real estate market, 

including rent-controlled buildings. 

 Defining public spaces, road and pedestrian circulation, parking as well as 

the respective treatment, alignments, implantations, location of 

equipment and green areas 

 Propose an urban mobility system and programming in the field of 

Conditional Mobility D- Law number 20/2011 

 Identify appropriate measures in relation to the risk of disaster for new 

constructions and also in remodeling and reconstruction projects/ ENRRD 

Resolution number 114/2018 

 Identify data for assessing post-disaster needs, i.e. equipment and 

infrastructure (including proposed improvements) / quantify in monetary 

terms if possible/ QRP Resolution number. 115/2018 

 Table of indicators, for the main urbanization projects, works and public 

spaces and other elements contemplated in the DP, establishing the 

current situation with quantitative and qualitative elements, by biannual 

period / Articles 195 D - Law number 61/2018 

 Addressing gender issues with regard to the use of public space, 

considering different needs and routines when it comes to our access to 

the city (access, mobility, safety and freedom from violence, health and 

hygiene, climate resilience and security of tenure) on the part of girls and 

women and sexual and gender minorities of all ages and abilities. 

 The report must include the following elements: 

 Matrix on natural risks and climate change. 

 Typological studies illustrating the different types of buildings and their 

uses, the interconnection between public and private spaces, the 

integration of green spaces, the organization of car parking. 

 Illustrative drawings, giving a preview of the future appearance of the 

plan's area of intervention. 

 Longitudinal and transverse profiles - type of road;  

 Volume 3 or 3rd part of the Report: Additional Annex regarding:  

 Photos identifying natural and cultural heritage 



 
 
 

 Designs deemed useful for the territorial development strategy 

 Allocation of toponyms: see article 5 of Law number 5/2012 

 Layout of the Implementation Phase (optional 3D view) 

 Summary sheet or table of plots and their respective building footprint: 

block and plot number, space class (buildable area and non-buildable area), 

number of floors, height, plot area, area occupied by building. free plot 

maximum built area, occupancy index, construction index, threshold height, 

building use.  

 Volume 4 or 4rd part of the report: Strategic Environmental and Social 

Assessment (SESA). 

 Assessment, including addressing and dealing with gender issues, with 

regard to the use of public space considering different needs and routines 

when it comes to access to the city (access, mobility, safety and freedom 

from violence, health and hygiene, climate resilience and security of tenure) 

by girls and women and sexual and gender minorities of all ages and 

abilities. 

 Identification, description and evaluation of the environmental and social 

effects resulting from the implementation of the DP, paying particular 

attention to the effects that it may have on biophysical values of particular 

sensitivity or on communities or disadvantaged groups and also to the 

cumulative effects of the projects that are implemented through the DP, 

amongst itself, and the cumulative effects that the DP, as a whole, may 

have with other development initiatives already implemented, under 

implementation or planned; 

 Protecting and enhancing natural ecosystems in terrestrial and marine 

areas, with special consideration of areas identified as critical to 

environmental degradation, as well as threats to natural ecosystems related 

to climate change; 

 Minimization, through the implementation of mitigation measures, 

situations of environmental impact on natural ecosystems of conservation 

interest, whether in the terrestrial or marine environment; 

 Integration of the risks associated with climate change into the planning 

process, taking into account the fragility of our ecosystems and the 

vulnerability of the study area to extreme weather events and other aspects 



 
 
 

that may increase the vulnerability of communities as a result of plan 

developments, and include mitigation and adaptation measures in the 

process; 

 Definition of measures to prevent, reduce or compensate for the significant 

adverse environmental and social effects and the enhancement of positive 

effects resulting from the implementation of the DP, including guidelines 

for, where applicable, the formulation and implementation of projects that 

implement the DP, whether or not they are subject to the Environmental 

Impact Assessment, under the terms set out in specific legislation; 

 Minimization of physic and economic resettlement risk situations for people 

and property; 

 Minimization of risk situations for people and property in the areas identified 

as risk zones; 

4.2.2.2 Regulations 

The document should include the following elements: 

 Specific building and property subdivision regulations  

 Distribution of functions and definition of urban parameters/indices, density 

of dwellings, number of floors and restrictions 

 Indicators for colors and materials to be used  

 Conditions for the conversion of areas of illegal origin 

 Structuring of actions to compensate and redistribute benefits and burdens in 

the intervention area  

 Criteria for intervention in built and natural elements, specifically on the: 

 Rules for altering urban form / urban planning operations and 

redevelopment work 

 Outdoor advertising and ethical sign rules 

 The regulation must also include the following elements: 

 General and transitional provisions: Scope, urban concepts, definitions 

and abbreviations, ... 



 
 
 

 Public utility restrictions on land use: Protection of cultural heritage, 

protection of natural heritage, easements for social facilities and other 

planned municipal infrastructure, ... 

 Numbered list of plots (lots and blocks) 

 Buildability parameters: Maximum and minimum buildable area / plot, 

regime for advertising installations and other external elements 

(antennas, air conditioning units, ...) 

4.2.2.3 Execution program 

The implementation program must include: 

 Identification of partners and phasing 

 Indicative provisions on the demolition, conservation and rehabilitation of 

existing buildings 

 The rainwater drainage system and torrential correction in cases of obvious 

need, protection and support walls for uneven terrain in cases where the 

infrastructures do not have support 

Execution program may contain: 

 Fact sheet - Project identification, project name, promoter, timeframe and 

costs, sources of funding (date of planned start and source and description) 

4.2.2.4 Graphics 

8 main parts 

1. Topographical survey/National System (Lambert): Sc. 1/500 including 

threshold, doors and windows 

2. Framework plan, covering the intervention area, duly marked, the main 

communication routes, the relevant infrastructures and public facilities, the 

most important urban centers, extracts from the strip adjacent to the DP 

border of the surrounding areas, if any, and other elements considered 

relevant; 

3. Layout of the existing situation, on a scale of 1:1,000 or 1:500, showing 

the main elements of the vegetation cover, the division of the property where 

registered, the buildings and the existing general and local infrastructure; 



 
 
 

1. Layout of constraints, identifying the easements and restrictions of public 

utility in force that may constitute limitations or impediments to any specific 

form of use and any other legal rules relating to the external aspect and the 

urban and landscape insertion of the buildings, including the identification of 

available data, such as the "susceptibility and hazard map in CV" of the 

disaster risk areas that may also be presented depending on the 

expressiveness of the phenomenon on site in a specific thematic risk plan.  

2. Successive Expansion Layout, which illustrates the evolution of building 

occupation in the territory 

3. Development scheme, illustrating the strategy for buildable and non-

buildable areas (green spaces and spaces for collective use). Distribution and 

development of economic activities and the main solutions to be adopted in 

relation to the surrounding and specific areas (risk, heritage and natural 

protection zones),  

 When applicable, Layout (or layer): a) Hydrographic, b) Landscape Units, 

c) natural heritage, d) cultural heritage, e) digital terrain model: 

Hypsometry, slope and slope orientation, f) risks and disasters, g) Noise: 

see article number 6 of Law number 34/VIII/2013 

4. Legal Layout, on the same scale as the plan of the existing situation, 

indicating by means of agreed graphic symbols, using the symbology provided 

in Annex 1 - Detailed Plan Symbology (Model), the particular impact of the 

indicative measures and binding provisions of the plan, in particular the: 

 Delimitation of the plan area 

 Allotment 

 Limits of construction areas 

 Access system 

 Parking organization 

 Distribution of functions 

 The location and size of public facilities, as well as areas for green or public 

spaces 

 Location, sizing and implementation of urban infrastructures, including: 



 
 
 

 The road structure including the pedestrian and vehicle circulation system, 

parking on public and private property; 

 Water supply, sanitation (drainage and sewage), electricity, pipelines for 

the installation of telecommunications infrastructures, including the 

rainwater pipe network, as well as the respective easements and rights of 

way / see Decree-Law number 18/2009 

 Urban parameters: plot size, density indices, number of floors and ceilings, 

and may also include indicators relating to the colors and materials to be used, 

delimitation of areas closed to building, and other parameters deemed 

relevant. 

 Demolition, conservation and rehabilitation of existing buildings, when 

applicable 

 Structuring compensatory equalization actions a, where applicable 

 

 

8. Summary Layout, incorporating the main solutions adopted in the planning, 

namely: 

 Local infrastructures (route, technical water, energy and communication 

networks) and connections to general infrastructures / proximity to public 

electronic communications networks, location of border points / see p. 51 of 

the ITUR manual,   

 Delimitation of buildable areas with the respective building parameters 

 Gross floor area/ Deployment area 

 Division into lots and their numbering 

 Alignment 

 The elevations of entrances to buildings or plots and other significant points 

 The way the buildings are grouped, duly listed; 

 Number of floors number of floors above and below the threshold level  

 Ceiling height 

 layouts Information, in which the following elements are indicated: 



 
 
 

 Urban mobility system Main public transport stops and programming in the 

field of Restricted Mobility/ see Article 8 of Law number. 20/2011 and Axis 

number. 3 of Resolution number 24/2012-PNCC 

 Toponymy: see article number 5 of Decree-Law number 5/2012  

 DR - Disaster Risk / adequacy with ENRRD, identification of disaster risk 

scenarios by category and classification / Resolution number 114/2018 -

ENRRD, with NDC  

 Cultural and natural heritage to be protected and Other thematic plans 

illustrating the spatial planning project for the intervention area. 

4.3 Table of products and deliverables 

Products Qty Output Deadlines 

Product 1 - 
Work Plan. 

1 Detailed work plan and timetable for the activities of the 4 

plans 

(It should contain all the tasks to be carried out, the 

material and human resources and a description of the 

methodology to be used for each of the activities, and a 

detailed timetable for carrying out the tasks); 

 

10 days after 

signing the 

contract. 

Product 2 - 

Characterization 

and Diagnosis 

Report 

 

1 Characterization and Diagnosis Report (for each DP)  

Content and written parts (see point 4.2.2.1.) 

3 months after 

signing the 

contract. 

Product 3 - 

Planning report 

1 Planning Report integrating the development strategy (of 

each DP), justifying the main solutions adopted and their 

integration into the planning and programming of the 

Municipality's activity (see point 4.2.2.1) 

You must also submit the described plans that reflect the 

strategy, namely the legal plan, summary plan and 

constraints; 

Strategic environmental and social assessment must also be 

submitted separately for each DPs. 

5 months after 

signing the 

contract 

Product 4 - 

Regulation and 

implementation 

1 Regulation (of each DP) with its respective PEF  

(Note: delivery must be made with the approval of product 

3 by the Joint Monitoring Committee)  

7 months after 

signing the 

contract 



 
 
 

and financing 

program (PEF) 

Product 5- Final 

Plan   

2 Delivery of all the written and graphic documents approved 

by the Commission, including all the amendments resulting 

from public participation.  

10 months 

after signing 

the contract. It 

must coincide 

with the 

contract's 

completion 

date.  

 

4.4 Management structure  

The project is technically managed by MIOTH through the National Institute for 

Spatial Planning (INGT) and the General Directorate for Planning, Budget and 

Management (DGPOG).  

The administrative and financial aspects of the contract are managed by the Special 

Projects Management Unit, a body set up by the government at the World Bank.  

4.4.1.  Means for the contracting authority and/or other parties 

A team will be made available to monitor the work to be carried out by each Project 

Office. Whenever necessary, MIOTH will make a meeting room available, with 

internet connection and signal. 

5. Logistics and scheduling 

5.1 Location  

The operational base of the project management team will be in Praia, at the MIOTH 

facilities.  

The operational base of the project execution team will be at the facilities of the 

Project Office to be hired.  

5.2 Contract and implementation period for the tasks  

The duration of the contract is 10 and a half months (9 months + 1 month for the 

public exhibition and + 15 days for the administrative processing of the public 

exhibition period) from the date it is signed. 



 
 
 
The contractor reserves the right not to sign the contract with entities that, at the 

time of the call for tenders, are in default with the project management entity 

(MIOTH/INGT).  

For reasons of efficiency in meeting the deadlines and timetable for the tender, the 

contractor reserves the right not to sign more than two contracts with each winning 

company.  

6. Composition of the technical team and requirements of the lead spe-

cialist 

6.1 Team 

The DP must be drawn up by a consulting company with at least 5 (five) years' proven 

experience in detailed territorial planning, having carried out at least 3 DPs in Cabo 

Verde or in similar situations. The PDs already drawn up and in force are available 

for consultation on the INGT website: https://ingt.gov.cv/ingt/documentos/#42-

115-plano-detalhado-cha-das-caldeiras.                                   

The consulting firm's technical team must be multidisciplinary, coordinated by one of 

its members, and must include at least specialists in the fields of architecture, urban 

planning, landscape architecture, civil engineering, environmental engineering, social 

expert, economics, law, spatial planning and urban design, individually with proven 

professional experience, as well as other specialties that are indispensable or 

advisable for carrying out the work. The technical team must be of recognized 

standing and professional experience, particularly in the field of Municipal Spatial 

Planning Plans. 

6.2 Profile of the Experts  

The main specialists are defined and must submit their curriculum vitae and 

declarations of exclusivity and immediate availability.  

As far as this contract is concerned, the main other specialists must have the 

following profile:  

Specialists/training areas Qualifications 

EP11 Team Leader - 

General 

Coordinator  

Degree or master's degree in relevant areas such as architecture, urban 

planning, civil engineering, land-use planning and management policies, 

                                                           
1 EP1- Principal Expert 1 

https://ingt.gov.cv/ingt/documentos/#42-115-plano-detalhado-cha-das-caldeiras
https://ingt.gov.cv/ingt/documentos/#42-115-plano-detalhado-cha-das-caldeiras


 
 
 

housing policy, preferably with additional qualifications in urban 

management and urban planning.  

Must have at least ten (10) years' experience in managing 

multidisciplinary Technical Advisory teams dealing with public and private 

sector stakeholders in similar projects, where knowledge in formulating 

and implementing sustainable strategies and interventions for good 

urban management.  

E12 
Architect or urban 

planner 

 

Must have at least a degree in architecture and/or urban planning with a 

minimum of five (5) years' proven professional experience in the urban 

development and planning sector and urban management, preferably 

with knowledge of sustainable architecture. In addition, the expert must 

have a good knowledge of the sector's legislation.  

E2 Geographer and 

Spatial Planning 

Must have a minimum of a degree in geography and land use planning 

and at least 5 years' professional experience in land use planning, 

ecological structure and landscape values and urban design;  

E3  Civil engineer Must have a minimum of a degree in civil engineering, with a minimum of 

(5) years' proven experience in planning and construction Domain in the 

fields of sanitation, civil construction, sustainable building materials, 

hydraulics, among other areas relevant to the job, is preferred. 

E4 Expert in Disaster 

Risk Management 

Must have a minimum of a degree in a related field, with a minimum of 

(5) years' proven experience in Disaster Risk Management. 

E5 Jurist Must have a minimum degree in law, with a minimum of (5) years' proven 

experience in land use, planning and urban planning law.   

Mastery or knowledge of the regulations governing the specific regime 

for building and the subdivision of urban property is preferential.  

E6 Sociologist Must have a minimum of a degree in sociology, with a minimum of (5) 

years' proven experience in the area of integration and social and 

territorial justice.    

Mastery or knowledge of gender issues and a minimum of 5 years' 

professional experience in urban infrastructure projects are preferred.  

E7 Environmental 

engineering 

Must have a minimum of University degree, with a Minimum of 5 years of 

professional experience in impact assessment and preparation of 

environmental studies of physical infrastructure/landscape rehabilitation 

projects etc;  

                                                           
2 E1 - Specialist 1 



 
 
 
7. Monitoring and evaluation 

7.1 Definition of indicators  

The progress of each DP will be assessed, among other things, through the 

presentation of:  

 Precautionary measures and prior document (study phase);  

 Preparation of the Plan proposal;  

 Prior approval of the Plan proposal;  

 Public exposure;  

 Final approval of the Plan  

 Reports and other documentary records of coordination meetings, whether 

face-to-face or remote;  

 Field missions.  

 Publication of the Plan in the Official Gazette 

8. Provision of essential documents and other information 

As part of this technical assistance, INGT will provide the documents available in the 

service's database: 

1. base mapping available at the entity; 

2. limit of the information area; 

3. all other relevant information available at IDECV (Cabo Verde Spatial Data 

Infrastructure) 

4.  Any other sectoral information that may be necessary is the sole 

responsibility of the contracted team, as well as the topographical survey with 

georeferenced cadastral planimetric information necessary for the preparation 

of projects that allow on-site demarcation of, for example, land vertices, 

altimetric survey of the land with contour lines every 50 cm of slope, which 

includes all the necessary elements, such as walls, vegetation, buildings, 

drainage, access, alignment, interference with underground networks, etc. 

the cost of which is borne by the contract.  

9. Working language and presentation of deliverable 

The language of the work with the national technical team must be Portuguese, so 

the consortium must have members of the technical team who are fluent in 



 
 
 
Portuguese and who ensure the bridge with the entity responsible for the technical 

follow-up of the plan.  

All documentary content, identified as deliverables, must be written in Portuguese.    

 

10. Appendices 

Annex 1 - Detailed Plan Symbology (Model)

 

1 Construction limit 7 Construction index 

2 Alignment (vertical plane) 8 Deployment index 

3 Plot boundary 9 Grid form (open, closed) 

4 Plot number 10 Roof form (slope) 

5 Use of buildings 11 DP limit 

6 Number of floors 12 ………….. 

 



 
 
 

 


